WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/22/2019

TIME: 11:44

PS&E JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019

CONTRACT NO : 009429 REGION NO 11 AWARDED ON : May 28 2019
VERSION NO :4 WORK ORDER# : XL4990

WY SR 090 s LOW BIDDER ——————— -——————— 2ND BIDDER -——————— ——————— 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY

EASTGATE TO SR 900
CORRIDOR IMPROVEMENTS
18A835

707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY (S) . KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S 2.08% -21.31% 16.44 %
4,594,502.00 4,690,000.30 95,498.30 3,615,600.00 -978,902.00 5,350,000.00 755,498.00
2 CLEARING AND GRUBBING
8.8000 ACRE 30,000.0000 16,200.0000 -46.00% 30,000.0000 0.00% 35,000.0000 16.67 %
264,000.00 142,560.00 -121,440.00 264,000.00 0.00 308,000.00 44,000.00
3 SELECTIVE CLEARING, GRUBBING, AND PRUNING
EST. 0.00% 0.00% 0.00%
35,000.00 35,000.00 35,000.00 35,000.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 65.88 % -43.94 % -14.20%
174,825.00 290,000.00 115,175.00 98,000.00 -76,825.00 150,000.00 -24,825.00
5 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
50,000.00 50,000.00 50,000.00 50,000.00
6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
8 REMOVING CONC. INLET
11.0000 EACH 900.0000 550.0000 -38.89% 770.0000 -14.44 % 500.0000 -44.44%
9,900.00 6,050.00 -3,850.00 8,470.00 -1,430.00 5,500.00 -4,400.00
9 REMOVING CEMENT CONC. CURB AND GUTTER
2830.0000 L.F. 10.0000 10.0000 0.00% 4.5000 -55.00 % 5.0000 -50.00 %
28,300.00 28,300.00 0.00 12,735.00 -15,565.00 14,150.00 -14,150.00
10 REMOVING ASPHALT CONC. CURB
141.0000 L.F. 20.0000 7.0000 -65.00% 4.0000 -80.00 % 12.0000 -40.00%
2,820.00 987.00 -1,833.00 564.00 -2,256.00 1,692.00 -1,128.00
11 REMOVING CONC. BARRIER
238.0000 L.F. 15.3500 20.0000 30.29% 21.0000 36.81% 22.0000 43.32%
3,653.30 4,760.00 1,106.70 4,998.00 1,344.70 5,236.00 1,582.70



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
12 REMOVING GUARDRAIL
18350.0000 L.F. 5.0000 3.5000 -30.00% 3.0000 -40.00 % 4.0000 ~20.00%
91,750.00 64,225.00 -27,525.00 55,050.00 -36,700.00 73,400.00 -18,350.00
13 REMOVING GUARDRAIL ANCHOR
31.0000 EACH 278.9100 225.0000 -19.33% 300.0000 7.56% 230.0000 -17.54%
8,646.21 6,975.00  -1,671.21 9,300.00 653.79 7,130.00  -1,516.21
14 REMOVING PAINT LINE
40.0000 L.F. 0.3300 15.5000  4,596.97 % 12.0000  3,536.36 % 13.0000  3,839.39%
13.20 620.00 606.80 480.00 466.80 520.00 506.80
15 REMOVING PLASTIC LINE
156620.0000 L.F. 1.1200 0.8000 -28.57% 0.6500 -41.96 % 0.7000 -37.50%
175,414.40 125,296.00 -50,118.40 101,803.00 -73,611.40 109,634.00 —65,780.40
16 REMOVING PLASTIC TRAFFIC MARKING
34.0000 EACH 72.5100 90.0000 24.12% 75.0000 3.43% 84.0000 15.85%
2,465.34 3,060.00 594.66 2,550.00 84.66 2,856.00 390.66
17 REMOVING PLASTIC CROSSWALK LINE
24.0000 S.F. 10.0000 24.0000 140.00 % 20.0000 100.00 % 22.0000 120.00 %
240.00 576.00 336.00 480.00 240.00 528.00 288.00
18 REMOVING RAISED PAVEMENT MARKER
14.9000 HUND 390.4800 300.0000 —23.17% 250.0000 -35.98 % 280.0000 —28.29%
5,818.15 4,470.00  -1,348.15 3,725.00 -2,093.15 4,172.00  -1,646.15
19 REMOVING PLASTIC BIKE CROSSING
440.0000 S.F. 5.5800 6.0000 7.53% 5.0000 -10.39 % 6.0000 7.53%
2,455.20 2,640.00 184.80 2,200.00 -255.20 2,640.00 184.80
20 UNANTICIPATED CONTAMINATED SOIL, EX., H. AND D.
EST. 0.00% 0.00% 0.00%
36,000.00 36,000.00 36,000.00 36,000.00
GRADING
21 ROADWAY EXCAVATION INCL. HAUL
14600.0000 c.y. 51.0000 45.0000 -11.76% 39.0000 -23.53 % 65.0000 27.45%
744,600.00 657,000.00 —87,600.00 569,400.00 -175,200.00 949,000.00 204,400.00



DOT_RGGBO1

PS&E JOB NO : 18A835

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

: 1

BID CHECK REPORT

* * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

CONTRACT NO : 009429 REGION NO AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
GRADING
22 PAVEMENT REPAIR EXCAVATION INCL. HAUL
401.0000 S.Y. 204.0000 55.0000 -73.04% 16.0000 -92.16 % 45.0000 ~77.94%
81,804.00 22,055.00 -59,749.00 6,416.00 —-75,388.00 18,045.00 —63,759.00
23 SELECT BORROW INCL. HAUL
88.0000 TON 27.0000 44.0000 62.96% 65.0000 140.74 % 25.0000 -7.41%
2,376.00 3,872.00 1,496.00 5,720.00 3,344.00 2,200.00 -176.00
24 GRAVEL BORROW INCL. HAUL
4270.0000 TON 24.0000 28.0000 16.67% 30.0000 25.00 % 5.0000 ~79.17%
102, 480.00 119,560.00  17,080.00 128,100.00 25,620.00 21,350.00 -81,130.00
25 EMBANKMENT COMPACTION
2348.0000 c.y. 13.8000 8.0000 -42.03% 5.5000 -60.14 % 15.0000 8.70%
32,402.40 18,784.00 -13,618.40 12,914.00 -19,488.40 35,220.00 2,817.60
DRAINAGE
26 DITCH EXCAVATION INCL. HAUL
709.0000 c.y. 24.1900 50.0000 106.70 % 36.0000 48.82 % 60.0000 148.04 %
17,150.71 35,450.00  18,299.29 25,524.00 8,373.29 42,540.00  25,389.29
27 DROP INLET TYPE 1
1.0000 EACH 5,793.2600 4,000.0000 -30.95% 2,550.0000 -55.98 % 5,500.0000 -5.06%
5,793.26 4,000.00  -1,793.26 2,550.00 -3,243.26 5,500.00 -293.26
28 QUARRY SPALLS
100.0000 TON 50.0000 55.0000 10.00% 74.0000 48.00 % 80.0000 60.00 %
5,000.00 5,500.00 500.00 7,400.00 2,400.00 8,000.00 3,000.00
29 FLARED END SECTION 18 IN. DIAM.
2.0000 EACH 350.0000 2,200.0000 528.57 % 1,160.0000 231.43 % 900.0000 157.14 %
700.00 4,400.00 3,700.00 2,320.00 1,620.00 1,800.00 1,100.00
30 UNDERDRAIN PIPE 6 IN. DIAM.
1201.0000 L.F. 15.2500 18.0000 18.03% 24.0000 57.38 % 48.0000 214.75%
18,315.25 21,618.00 3,302.75 28,824.00 10,508.75 57,648.00  39,332.75
31 UNDERDRAIN PIPE 8 IN. DIAM.
20.0000 L.F. 26.8000 38.0000 41.79% 150.0000 459.70 % 50.0000 86.57%
536.00 760.00 224.00 3,000.00 2,464.00 1,000.00 464.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019

* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
DRAINAGE
32 SCHEDULE A CULV. PIPE 18 IN. DIAM.
20.0000 L.F. 70.0000 125.0000 78.57% 200.0000 185.71 % 130.0000 85.71%
1,400.00 2,500.00 1,100.00 4,000.00 2,600.00 2,600.00 1,200.00
33 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.
23.0000 L.F. 100.0000 138.0000 38.00% 260.0000 160.00 % 140.0000 40.00%
2,300.00 3,174.00 874.00 5,980.00 3,680.00 3,220.00 920.00
34 CULVERT BEDDING MATERIAL
2.0000 c.Y. 132.1300 130.0000 -1.61% 68.0000 -48.54 % 60.0000 -54.59%
264.26 260.00 -4.26 136.00 -128.26 120.00 -144.26
35 FLOW SPREADER
10.0000 EACH 4,499.8000 3,000.0000 -33.33% 5,700.0000 26.67 % 5,500.0000 22.23%
44,998.00 30,000.00 -14,998.00 57,000.00 12,002.00 55,000.00  10,002.00
STORM SEWER
36 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 9,816.9800 7,600.0000 -22.58% 9,600.0000 -2.21% 9,000.0000 -8.32%
9,816.98 7,600.00 -2,216.98 9,600.00 -216.98 9,000.00 -816.98
37 CATCH BASIN TYPE 1
28.0000 EACH 2,380.4900 1,400.0000 -41.19% 1,800.0000 -24.39% 1,800.0000 —24.39%
66, 653.72 39,200.00 -27,453.72 50,400.00 -16,253.72 50,400.00 -16,253.72
38 CATCH BASIN TYPE 2 48 IN. DIAM.
3.0000 EACH 5,375.1800 2,900.0000 -46.05% 3,600.0000 -33.03 % 4,000.0000 -25.58%
16,125.54 8,700.00  -7,425.54 10, 800.00 -5,325.54 12,000.00  -4,125.54
39 CATCH BASIN TYPE 2 54 IN. DIAM.
3.0000 EACH 9,816.8800 5,300.0000 -46.01% 4,800.0000 -51.10 % 5,440.0000 —44.59%
29,450.64 15,900.00 -13,550.64 14,400.00 -15,050.64 16,320.00 -13,130.64
40 TESTING STORM SEWER PIPE
4760.0000 L.F. 1.6600 2.7000 62.65% 5.0000 201.20 % 3.0000 80.72%
7,901.60 12,852.00 4,950.40 23,800.00 15,898.40 14,280.00 6,378.40

41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
3564.0000 L.F. 23.9000 69.0000 188.70 % 72.0000 201.26 % 50.0000 109.21%
85,179.60 245,916.00 160,736.40 256,608.00 171,428.40 178,200.00 93,020.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/22/2019

TIME: 11:44

PS&E JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
REGION NO : 1

CONTRACT NO : 009429 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
STORM SEWER
42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
14.0000 L.F. 121.7200 108.0000 -11.27% 250.0000 105.39 % 130.0000 6.80%
1,704.08 1,512.00 -192.08 3,500.00 1,795.92 1,820.00 115.92
43 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.
1156.0000 L.F. 88.1300 125.0000 41.84% 173.0000 96.30 % 150.0000 70.20%
101,878.28 144,500.00  42,621.72 199, 988.00 98,109.72 173,400.00  71,521.72
STRUCTURE
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL
7447.0000 c.y. 46.7500 44.0000 -5.88% 33.5000 -28.34 % 0.2000 -99.57%
348,147.25 327,668.00 -20,479.25 249,474.50 -98,672.75 1,489.40 -346,657.85
45 SHORING OR EXTRA EXCAVATION CL. A
L.S. 50.23% -69.95% 47.53%
66,564.00 100,000.00  33,436.00 20,000.00 -46,564.00 98,200.00  31,636.00
46 SHAFT - 36 IN. DIAMETER
6877.0000 L.F. 184.7500 118.0000 -36.13% 96.0000 -48.04 % 150.0000 -18.81%
1,270,525.75 811,486.00 -459,039.75 660,192.00 -610,333.75 1,031,550.00 -238,975.75
47 FURNISHING SOLDIER PILE W18X211
3789.8000 L.F. 300.0000 115.0000 —-61.67% 117.5000 -60.83 % 130.0000 _56.67%
1,136,940.00 435,827.00 -701,113.00 445,301.50 -691,638.50 492,674.00 -644,266.00
48 FURNISHING SOLDIER PILE W18X158
3391.3000 L.F. 260.0000 150.0000 -42.31% 117.5000 -54.81 % 130.0000 -50.00%
881,738.00 508,695.00 -373,043.00 398,477.75 -483,260.25 440,869.00 -440,869.00
49 ST. REINF. BAR FOR SOLDIER PILE WALL CAP
106000.0000 LB. 1.1200 1.7500 56.25% 1.6500 47.32% 2.0000 78.57%
118,720.00 185,500.00  66,780.00 174, 900.00 56,180.00 212,000.00  93,280.00
50 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP
400.3000 c.y. 816.0800 895.0000 9.67% 678.0000 -16.92 % 1,000.0000 22.54%
326,676.82 358,268.50  31,591.68 271,403.40 -55,273.42 400,300.00  73,623.18
51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-13.00 -13.00 -13.00 -13.00
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- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
STRUCTURE
52 LAGGING
6820.0000 S.F. 4.4600 26.0000 482.96 % 22.0000 393.27% 25.0000 460.54%
30,417.20 177,320.00 146, 902.80 150,040.00 119, 622.80 170,500.00 140,082.80
53 SCUPPER INLET
1.0000 EACH 75,000.0000 50,000.0000 -33.33% 75,000.0000 0.00% 47,800.0000 -36.27%
75,000.00 50,000.00 -25,000.00 75,000.00 0.00 47,800.00 -27,200.00
54 NOISE BARRIER WALL TYPE 11 (MODIFIED)
196436.0000 S.F. 79.0000 63.5000 -19.62% 82.0000 3.80 % 83.0000 5.06%
15,518,444.00 12,473,686.00 3,044,758.00 16,107,752.00 589,308.00 16,304,188.00 785,744.00
55 NOISE BARRIER WALL TYPE 14 (MODIFIED)
52183.0000 S.F. 99.4800 79.0000 -20.59% 90.0000 -9.53% 110.0000 10.57%
5,191,164.84 4,122,457.00 1,068,707.84 4,696,470.00 -494,694.84 5,740,130.00 548,965.16
56 NOISE BARRIER WALL TYPE 14 (MODIFIED) ON RETAINING WALL
17264.0000 S.F. 52.7600 53.0000 0.45% 59.0000 11.83 % 85.0000 61.115%
910, 848. 64 914,992.00 4,143.36 1,018,576.00 107,727.36 1,467,440.00 556,591.36
57 NOISE BARRIER WALL ACCESS DOOR
7.0000 EACH 1,115.6900 7,200.0000 545.34 % 9,360.0000 738.94 % 2,850.0000 155.45%
7,809.83 50,400.00  42,590.17 65,520.00 57,710.17 19,950.00  12,140.17
58 CONCRETE FASCIA PANEL
6819.0000 S.F. 47.3300 90.0000 90.15% 82.0000 73.25% 85.0000 79.59%
322,743.27 613,710.00 290, 966.73 559,158.00 236,414.73 579,615.00 256,871.73
59 PREFABRICATED DRAINAGE MAT
760.0000 s.Y. 4.4600 14.0000 213.90 % 58.0000  1,200.45% 7.0000 56.95%
3,389.60 10, 640.00 7,250.40 44,080.00 40, 690.40 5,320.00 1,930.40
SURFACING
60 CRUSHED SURFACING BASE COURSE
8940.0000 TON 55.1000 32.0000 -41.92% 38.0000 -31.03 % 50.0000 -9.26%
492,594.00 286,080.00 -206,514.00 339,720.00 -152,874.00 447,000.00 —-45,594.00
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TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
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HOT MIX ASPHALT
61 CRACK SEALING - FA
EST. 0.00% 0.00% 0.00%
10,000.00 10, 000.00 10,000.00 10, 000.00
62 PLANING BITUMINOUS PAVEMENT
105900.0000 s.Y. 2.8100 3.5000 24.56% 2.0000 -28.83 % 1.0000 -64.41%
297,579.00 370,650.00  73,071.00 211,800.00 -85,779.00 105,900.00 -191,679.00
63 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22
530.0000 TON 200.0000 315.0000 57.50% 260.0000 30.00 % 290.0000 45.00%
106, 000.00 166,950.00 60, 950.00 137,800.00 31,800.00 153,700.00  47,700.00
64 HMA CL. 1/2 IN. PG 58H-22
21420.0000 TON 119.0000 165.0000 38.66% 144.0000 21.01% 150.0000 26.05%
2,548,980.00 3,534,300.00 985,320.00 3,084,480.00 535,500.00 3,213,000.00 664,020.00
65 HMA CL. 1/2 IN. PG 58V-22
13770.0000 TON 126.0000 140.0000 11.11% 122.0000 -3.17% 130.0000 3.17%
1,735,020.00 1,927,800.00 192,780.00 1,679,940.00 -55,080.00 1,790,100.00  55,080.00
66 JOB MIX COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
127,141.00 127,141.00 127,141.00 127,141.00
67 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
86,624.00 86, 624.00 86,624.00 86, 624.00
68 ASPHALT COST PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
221,016.00 221,016.00 221,016.00 221,016.00
69 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-10.00 -10.00 -10.00 -10.00
EROSION CONTROL AND ROADSIDE PLANTING
70 ESC LEAD
180.0000 DAY 130.0000 100.0000 -23.08% 200.0000 53.85% 15.0000 -88.46%

23,400.00 18,000.00 -5,400.00 36,000.00 12,600.00 2,700.00 -20,700.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT

* * *

DATE: 05/22/2019

TIME: 11:44

PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
71 COMPOST BLANKET
19242.0000 s.Y. 10.0400 6.5000 -35.26% 4.0000 -60.16 % 5.0000 -50.20%
193,189.68 125,073.00 -68,116.68 76,968.00 -116,221.68 96,210.00 -96,979.68
72 CHECK DAM
140.0000 L.F. 30.0000 35.0000 16.67% 25.0000 -16.67 % 14.0000 -53.33%
4,200.00 4,900.00 700.00 3,500.00 -700.00 1,960.00  -2,240.00
73 INLET PROTECTION
104.0000 EACH 202.4700 110.0000 -45.67% 65.0000 -67.90 % 120.0000 ~40.73%
21,056.88 11,440.00  -9,616.88 6,760.00 -14,296.88 12,480.00 -8,576.88
74 STABILIZED CONSTRUCTION ENTRANCE
291.0000 s.Y. 21.3500 65.0000 204.45% 32.0000 49.88 % 34.0000 59.25%
6,212.85 18,915.00  12,702.15 9,312.00 3,099.15 9,894.00 3,681.15
75 STREET CLEANING
600.0000 HR 135.0000 155.0000 14.81% 130.0000 -3.70 % 190.0000 40.74%
81,000.00 93,000.00  12,000.00 78,000.00 -3,000.00 114,000.00  33,000.00
76 COMPOST SOCK
14630.0000 L.F. 8.7000 5.2500 -39.66% 8.0000 -8.05 % 12.0000 37.93%
127,281.00 76,807.50 -50,473.50 117,040.00 -10,241.00 175,560.00  48,279.00
77 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
250,000.00 250,000.00 250,000.00 250,000.00
78 SEEDING, FERTILIZING, AND MULCHING
3.4000 ACRE 8,000.0000 5,500.0000 -31.25% 5,790.0000 -27.63% 6,380.0000 -20.25%
27,200.00 18,700.00  -8,500.00 19, 686.00 -7,514.00 21,692.00  -5,508.00
79 TOPSOIL TYPE A
0.1000 ACRE 33,887.5000 62,000.0000 82.96 % 47,000.0000 38.69 % 51,800.0000 52.86 %
3,388.75 6,200.00 2,811.25 4,700.00 1,311.25 5,180.00 1,791.25
80 PSIPE BOSTON IVY, #1 CONT.
1176.0000 EACH 13.0000 15.9500 22.69% 13.0000 0.00% 13.0000 0.00%
15,288.00 18,757.20 3,469.20 15,288.00 0.00 15,288.00 0.00
81 PSIPE COMPACT OREGON GRAPE, 18 IN HT, #1 CONT.
284.0000 EACH 13.0000 18.0000 38.46% 15.0000 15.38 % 17.0000 30.77%
3,692.00 5,112.00 1,420.00 4,260.00 568.00 4,828.00 1,136.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

DATE: 05/22/2019
TIME: 11:44

PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
82 PSIPE EMERALD QUEEN MAPLE, 6 FT HT, 1 IN CALIPER
127.0000 EACH 13.0000 225.0000 1,630.77% 180.0000  1,284.62 % 200.0000  1,438.46%
1,651.00 28,575.00  26,924.00 22,860.00 21,209.00 25,400.00  23,749.00
83 PSIPE DOUGLAS FIR, 18 IN HT, #2 CONT.
336.0000 EACH 13.0000 30.0000 130.77 % 18.0000 38.46 % 20.0000 53.85%
4,368.00 10,080.00 5,712.00 6,048.00 1,680.00 6,720.00 2,352.00
84 PSIPE INCENSE CEDAR, 18 IN HT, #2 CONT.
104.0000 EACH 22.0000 30.0000 36.36% 18.0000 -18.18 % 20.0000 ~9.09%
2,288.00 3,120.00 832.00 1,872.00 -416.00 2,080.00 -208.00
85 PSIPE WESTERN RED CEDAR (EXCELSA), 18 IN HT, #2 CONT.
236.0000 EACH 44.0000 30.0000 -31.82% 18.0000 -59.09 % 20.0000 -54.55%
10, 384.00 7,080.00  -3,304.00 4,248.00 -6,136.00 4,720.00  -5,664.00
86 PSIPE WESTERN RED CEDAR, 18 IN HT, #2 CONT.
336.0000 EACH 44.0000 30.0000 -31.82% 18.0000 -59.09 % 20.0000 -54.55%
14,784.00 10,080.00  -4,704.00 6,048.00 -8,736.00 6,720.00  -8,064.00
87 PSIPE RED FLOWERING CURRANT, #1 CONT.
237.0000 EACH 13.0000 11.0000 -15.38% 12.0000 -7.69% 13.0000 0.00%
3,081.00 2,607.00 -474.00 2,844.00 -237.00 3,081.00 0.00
88 PSIPE RED OSIER DOGWOOD, #1 CONT.
191.0000 EACH 22.0000 11.0000 -50.00 % 12.0000 -45.45% 13.0000 ~40.91%
4,202.00 2,101.00  -2,101.00 2,292.00 -1,910.00 2,483.00  -1,719.00
89 PSIPE SALAL, #1 CONT.
2298.0000 EACH 13.0000 10.0000 -23.08% 12.0000 -7.69% 13.0000 0.00%
29,874.00 22,980.00  —6,894.00 27,576.00 -2,298.00 29,874.00 0.00
90 PSIPE SALMONBERRY, #1 CONT.
640.0000 EACH 13.0000 12.0000 -7.69% 12.0000 -7.69% 13.0000 0.00%
8,320.00 7,680.00 -640.00 7,680.00 -640.00 8,320.00 0.00
91 PSIPE SNOWBERRY, #1 CONT.
1730.0000 EACH 13.0000 11.5000 -11.54% 12.0000 -7.69% 13.0000 0.00%
22,490.00 19,895.00  -2,595.00 20,760.00 -1,730.00 22,490.00 0.00
92 PSIPE SPIREA, #1CONT.
383.0000 EACH 13.0000 12.0000 -7.69% 12.0000 -7.69% 13.0000 0.00%
4,979.00 4,596.00 -383.00 4,596.00 -383.00 4,979.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/22/2019

TIME: 11:44

PS&E JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019

CONTRACT NO : 009429 REGION NO 11 AWARDED ON : May 28 2019
VERSION NO :4 WORK ORDER# : XL4990

WY SR 090 s LOW BIDDER ——————— -——————— 2ND BIDDER -——————— ——————— 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY

EASTGATE TO SR 900
CORRIDOR IMPROVEMENTS

707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

PROJECT 18835 RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY (S) . KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
93 PSIPE SITKA WILLOW, #1 CONT.
287.0000 EACH 22.0000 12.0000 -45.45% 12.0000 -45.45 % 13.0000 —40.91%
6,314.00 3,444.00 -2,870.00 3,444.00 -2,870.00 3,731.00 -2,583.00
94 PSIPE BALDHIP ROSE, #1 CONT.
383.0000 EACH 22.0000 12.0000 -45.45% 12.0000 -45.45% 13.0000 -40.91%
8,426.00 4,596.00 -3,830.00 4,596.00 -3,830.00 4,979.00 -3,447.00
95 PSIPE TALL OREGON GRAPE, #1 CONT.
1059.0000 EACH 13.0000 12.0000 -7.69% 12.0000 -7.69% 13.0000 0.00%
13,767.00 12,708.00 -1,059.00 12,708.00 -1,059.00 13,767.00 0.00
96 PSIPE TWINBERRY, #1 CONT.
287.0000 EACH 13.0000 12.0000 -7.69% 12.0000 -7.69% 13.0000 0.00%
3,731.00 3,444.00 -287.00 3,444.00 -287.00 3,731.00 0.00
97 PSIPE THIMBLEBERRY, #1 CONT
825.0000 EACH 13.0000 12.0000 -7.69% 12.0000 -7.69% 13.0000 0.00%
10,725.00 9,900.00 -825.00 9,900.00 -825.00 10,725.00 0.00
98 PSIPE VINE MAPLE, #1 CONT.
744.0000 EACH 22.0000 12.0000 -45.45% 12.0000 -45.45% 13.0000 -40.91%
16,368.00 8,928.00 -7,440.00 8,928.00 -7,440.00 9,672.00 -6,696.00
99 PSIPE WESTERN SWORD FERN, #1 CONT.
520.0000 EACH 13.0000 11.5000 -11.54% 12.0000 -7.69% 13.0000 0.00%
6,760.00 5,980.00 -780.00 6,240.00 ~-520.00 6,760.00 0.00
100 WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
101 SOIL AMENDMENT
6.0000 ACRE 14,352.5700 6,000.0000 -58.20% 19,000.0000 32.38% 20,400.0000 42.13%
86,115.42 36,000.00 -50,115.42 114,000.00 27,884.58 122,400.00 36,284.58
102 BARK OR WOOD CHIP MULCH
6.6000 ACRE 16,000.0000 22,000.0000 37.50% 14,000.0000 -12.50 % 15, 900.0000 -0.63%
105, 600.00 145,200.00 39,600.00 92,400.00 -13,200.00 104,940.00 -660.00
103 SOIL LOOSENING
2.0000 ACRE 12,000.0000 5,200.0000 -56.67% 4,770.0000 -60.25 % 5,260.0000 -56.17%
24,000.00 10,400.00 -13,600.00 9,540.00 -14,460.00 10,520.00 -13,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/22/2019

TIME: 11:44

PS&E JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019

CONTRACT NO : 009429 REGION NO 11 AWARDED ON : May 28 2019
VERSION NO :4 WORK ORDER# : XL4990

WY SR 090 s LOW BIDDER ——————— -——————— 2ND BIDDER -——————— ——————— 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY

EASTGATE TO SR 900

707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

CORRIDOR IMPROVEMENTS
18A835

PROJECT WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY (S) . KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
104 HIGH VISIBILITY FENCE
12670.0000 L.F. 5.0000 3.0500 -39.00% 5.0000 0.00% 4.0000 —20.00%
63,350.00 38,643.50 -24,706.50 63,350.00 0.00 50,680.00 -12,670.00
TRAFFIC
105 CEMENT CONC. TRAFFIC CURB AND GUTTER
111.0000 L.F. 70.0000 50.0000 -28.57% 55.0000 -21.43% 67.0000 —4.29%
7,770.00 5,550.00 -2,220.00 6,105.00 -1,665.00 7,437.00 -333.00
106 MOUNTABLE CEMENT CONC. TRAFFIC CURB
1544.0000 L.F. 17.1900 39.0000 126.88 % 36.0000 109.42 % 38.0000 121.06%
26,541.36 60,216.00 33,674.64 55,584.00 29,042.64 58,672.00 32,130.64
107 CEMENT CONC. PEDESTRIAN CURB
22.0000 L.F. 100.0000 62.0000 -38.00% 34.0000 -66.00 % 71.0000 —29.00%
2,200.00 1,364.00 -836.00 748.00 -1,452.00 1,562.00 -638.00
108 EXTRUDED CURB
3040.0000 L.F. 6.6900 12.5000 86.85% 10.0000 49.48 % 11.0000 64.42%
20,337.60 38,000.00 17,662.40 30,400.00 10,062.40 33,440.00 13,102.40
109 PRECAST SLOPED MOUNTABLE CURB
60.0000 L.F. 15.6200 80.0000 412.16% 65.0000 316.13 % 73.0000 367.35%
937.20 4,800.00 3,862.80 3,900.00 2,962.80 4,380.00 3,442.80
110 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
27553.0000 L.F. 35.7000 31.0000 -13.17% 26.0000 -27.17 % 30.0000 -15.97%
983,642.10 854,143.00 -129,499.10 716,378.00 -267,264.10 826,590.00 -157,052.10
111 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
9.0000 EACH 3,681.6100 4,500.0000 22.23% 3,530.0000 -4.12% 4,690.0000 27.39%
33,134.49 40,500.00 7,365.51 31,770.00 -1,364.49 42,210.00 9,075.51
112 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
42.0000 EACH 3,123.7900 3,600.0000 15.24% 2,720.0000 -12.93 % 3,700.0000 18.45%
131,199.18 151,200.00 20,000.82 114,240.00 -16,959.18 155,400.00 24,200.82
113 PRECAST CONC. BARRIER TYPE 2
25.0000 L.F. 50.0000 350.0000 600.00 % 100.0000 100.00 % 28.0000 —44.00%
1,250.00 8,750.00 7,500.00 2,500.00 1,250.00 700.00 -550.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
114 TEMPORARY BARRIER
19545.0000 L.F. 10.4000 18.0000 73.08% 11.0000 5.77% 11.0000 5.77%
203,268.00 351,810.00 148,542.00 214, 995.00 11,727.00 214,995.00  11,727.00
115 INITIAL DELIVERY AND PLACEMENT OF QMB
L.S. -12.50% -26.67% 4.17%
240,000.00 210,000.00 -30,000.00 176,000.00 —64,000.00 250,000.00  10,000.00
116 MOVING QMB WITH TTV
880.0000 HR 120.0000 80.0000 -33.33% 288.0000 140.00 % 140.0000 16.67%
105, 600.00 70,400.00 -35,200.00 253,440.00 147,840.00 123,200.00 17, 600.00
117 TTV MOBILIZATION
L.S -62.50% 150.00 % 417.50%
8,000.00 3,000.00  -5,000.00 20,000.00 12,000.00 41,400.00  33,400.00
118 REMOVING AND RESETTING QMB
10000.0000 L.F. 9.0000 7.5000 -16.67% 20.0000 122.22 % 12.0000 33.33%
90, 000.00 75,000.00 -15,000.00 200,000.00 110,000.00 120,000.00  30,000.00
119 TEMPORARY IMPACT ATTENUATOR
11.0000 EACH 9,538.7200 4,600.0000 -51.78% 3,500.0000 -63.31% 3,940.0000 -58.69%
104, 925.92 50,600.00 -54,325.92 38,500.00 -66,425.92 43,340.00 -61,585.92
120 RESETTING IMPACT ATTENUATOR
11.0000 EACH 2,789.1000 1,300.0000 -53.39% 1,000.0000 -64.15 % 1,130.0000 -59.49%
30,680.10 14,300.00 -16,380.10 11,000.00 -19,680.10 12,430.00 -18,250.10
121 TRANSPORTABLE ATTENUATOR
6.0000 EACH 4,606.1900 11,500.0000 149.66 % 60,000.0000  1,202.59% 20, 000.0000 334.20%
27,637.14 69,000.00  41,362.86 360,000.00 332,362.86 120,000.00  92,362.86
122 OPERATION OF TRANSPORTABLE ATTENUATOR
6000.0000 HR 70.5000 65.0000 -7.80% 92.0000 30.50 % 10.0000 -85.82%
423,000.00 390,000.00 —33,000.00 552,000.00 129,000.00 60,000.00 -363,000.00
123 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
124 FLEXIBLE GUIDE POST
11.0000 EACH 40.0000 65.0000 62.50 % 25.0000 -37.50 % 110.0000 175.00 %
440.00 715.00 275.00 275.00 -165.00 1,210.00 770.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
125 COB 6 IN. PAINT WIDE SOLID EDGE LINE
260.0000 L.F. 0.4500 3.8000 744.44% 3.0000 566.67 % 3.0000 566.67 %
117.00 988.00 871.00 780.00 663.00 780.00 663.00
126 COB 6 IN. PLASTIC LINE
110.0000 L.F. 3.5000 8.0000 128.57 % 6.5000 85.71 % 7.0000 100.00 %
385.00 880.00 495.00 715.00 330.00 770.00 385.00
127 PROFILED PLASTIC LINE
140200.0000 L.F. 1.4000 1.6000 14.29% 1.3500 -3.57% 2.0000 42.86%
196, 280.00 224,320.00  28,040.00 189,270.00 -7,010.00 280,400.00  84,120.00
128 PROFILED PLASTIC WIDE LANE LINE
46590.0000 L.F. 2.5000 3.7500 50.00 % 3.0000 20.00 % 3.0000 20.00%
116,475.00 174,712.50  58,237.50 139,770.00 23,295.00 139,770.00  23,295.00
129 COB 12 IN. PLASTIC LINE
200.0000 L.F. 5.0000 16.5000 230.00% 14.0000 180.00 % 15.0000 200.00 %
1,000.00 3,300.00 2,300.00 2,800.00 1,800.00 3,000.00 2,000.00
130 PLASTIC STOP LINE
170.0000 L.F. 11.0000 24.0000 118.18 % 20.0000 81.82 % 22.0000 100.00 %
1,870.00 4,080.00 2,210.00 3,400.00 1,530.00 3,740.00 1,870.00
131 PLASTIC TRAFFIC ARROW
12.0000 EACH 223.0000 340.0000 52.47% 280.0000 25.56 % 310.0000 39.01%
2,676.00 4,080.00 1,404.00 3,360.00 684.00 3,720.00 1,044.00
132 COB PLASTIC TRAFFIC ARROW
2.0000 EACH 225.0000 340.0000 51.11% 280.0000 24.44 % 310.0000 37.78%
450.00 680.00 230.00 560.00 110.00 620.00 170.00
133 COB PLASTIC BICYCLE LANE SYMBOL
2.0000 EACH 168.0000 580.0000 245.24% 480.0000 185.71 % 530.0000 215.48 %
336.00 1,160.00 824.00 960.00 624.00 1,060.00 724.00
134 COB GREEN PLASTIC BIKE CROSSING
1500.0000 S.F. 6.0000 1.2000 -80.00% 1.0000 -83.33% 1.0000 -83.33%
9,000.00 1,800.00  -7,200.00 1,500.00 ~7,500.00 1,500.00  -7,500.00
135 COB GREEN PLASTIC BIKE BOX
1.0000 EACH 750.0000 5,500.0000 633.33% 5,000.0000 566.67 % 5,620.0000 649.33%
750.00 5,500.00 4,750.00 5,000.00 4,250.00 5,620.00 4,870.00



DOT_RGGBO1

PS&E JOB NO

: 18A835

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
136 COB PLASTIC SIGNAL INDUCTION LOOP SYMBOL
4.0000 EACH 112.0000 375.0000 234.82% 350.0000 212.50 % 390.0000 248.21%
448.00 1,500.00 1,052.00 1,400.00 952.00 1,560.00 1,112.00
137 PLASTIC DRAINAGE MARKING
113.0000 EACH 45.0000 75.0000 66.67% 65.0000 44.44 % 73.0000 62.22%
5,085.00 8,475.00 3,390.00 7,345.00 2,260.00 8,249.00 3,164.00
138 PLASTIC YIELD LINE SYMBOL
4.0000 EACH 106.0000 225.0000 112.26 % 200.0000 88.68 % 220.0000 107.55%
424.00 900.00 476.00 800.00 376.00 880.00 456.00
139 RAISED PAVEMENT MARKER TYPE 1
1.7000 HUND 307.0000 495.0000 61.24% 450.0000 46.58 % 510.0000 66.12%
521.90 841.50 319.60 765.00 243.10 867.00 345.10
140 RAISED PAVEMENT MARKER TYPE 2
37.7000 HUND 420.0000 520.0000 23.81% 480.0000 14.29 % 530.0000 26.19%
15,834.00 19, 604.00 3,770.00 18,096.00 2,262.00 19,981.00 4,147.00
141 PERMANENT SIGNING
L.S 129.78 % 196.88 % 267.65%
108,800.00 250,000.00 141,200.00 323,000.00 214,200.00 400,000.00 291,200.00
142 TEMPORARY PAVEMENT MARKING-SHORT DURATION
192140.0000 L.F. 0.3500 0.3500 0.00% 0.3000 -14.29% 0.3000 ~14.29%
67,249.00 67,249.00 0.00 57,642.00 -9,607.00 57,642.00  -9,607.00
143 TEMPORARY PAVEMENT MARKING-LONG DURATION
277780.0000 L.F. 0.4500 0.8500 88.89% 0.7500 66.67 % 1.0000 122.22%
125,001.00 236,113.00 111,112.00 208,335.00 83,334.00 277,780.00 152,779.00
144 SIGN BRIDGE NO. 1
L.S 108.21% 103.28 % 100.20%
162,339.00 338,000.00 175,661.00 330,000.00 167, 661.00 325,000.00 162,661.00
145 SIGN BRIDGE NO. 2
L.S 106.36 % 79.25% 87.26%
162,339.00 335,000.00 172,661.00 291,000.00 128,661.00 304,000.00 141,661.00
146 SIGN BRIDGE NO. 3
L.S 51.12 % 29.70 % 35.33%
177,339.00 268,000.00 90, 661.00 230,000.00 52,661.00 240,000.00  62,661.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT

* * *

DATE: 05/22/2019
TIME: 11:44

PSSE JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
147 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -4.99% -13.95% -1.40%
111,564.00 106,000.00  -5,564.00 96,000.00 -15,564.00 110,000.00  -1,564.00
148 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -4.99% -9.47 % -4.99%
111,564.00 106,000.00  -5,564.00 101,000.00 -10,564.00 106,000.00  -5,564.00
149 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -4.99% -8.57% -4.09%
111,564.00 106,000.00  -5,564.00 102, 000.00 -9,564.00 107,000.00  -4,564.00
150 CANTILEVER SIGN STRUCTURE NO. 4
L.S. -10.37% -10.37 % -5.88%
111,564.00 100,000.00 -11,564.00 100,000.00 -11,564.00 105,000.00  -6,564.00
151 CANTILEVER SIGN STRUCTURE NO. 5
L.S. 20.11% 3.98% 16.53%
111,564.00 134,000.00  22,436.00 116, 000.00 4,436.00 130,000.00  18,436.00
152 TEMPORARY ILLUMINATION SYSTEM
L.S. -20.90% -35.03 % -31.07%
35,400.00 28,000.00  -7,400.00 23,000.00 -12,400.00 24,400.00 -11,000.00
153 ILLUMINATION SYSTEM
L.S -45.93% -52.64 % -51.89%
536,300.00 290,000.00 -246,300.00 254,000.00 -282,300.00 258,000.00 -278,300.00
154 TRAFFIC SIGNAL SYSTEM
L.S -26.11% -37.19% -35.14%
243,600.00 180,000.00 -63,600.00 153,000.00 -90,600.00 158,000.00 -85, 600.00
155 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -53.70 % -61.24 % -59.63%
810,011.00 375,000.00 -435,011.00 314,000.00 -496,011.00 327,000.00 -483,011.00
156 CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 71.47% 43.14 % 49.85%
134,133.00 230,000.00  95,867.00 192, 000.00 57,867.00 201,000.00  66,867.00
157 VARIABLE MESSAGE SIGN
L.S -5.36% -21.96% -50.19%
301,146.00 285,000.00 -16,146.00 235,000.00 -66,146.00 150,000.00 -151,146.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019

* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
158 HIGHWAY ADVISIORY RADIO SYSTEM
L.S. -57.66% -64.81% -63.22%
13,213.00 5,595.00  -7,618.00 4,650.00 -8,563.00 4,860.00  -8,353.00
159 COMMUNICATION CONDUIT SYSTEM
L.S. 75.58% 44.72 % 51.10%
93,976.00 165,000.00  71,024.00 136,000.00 42,024.00 142,000.00  48,024.00
160 COMMUNICATION CABLES AND INTERFACES
L.S. -2.78% -19.08 % -15.59%
171,774.00 167,000.00  -4,774.00 139,000.00 -32,774.00 145,000.00 -26,774.00
161 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 46.89% 24.29% 27.68%
8,850.00 13,000.00 4,150.00 11,000.00 2,150.00 11,300.00 2,450.00
162 DIRECTIONAL BORING
1000.0000 L.F. 137.0000 110.0000 -19.71% 100.0000 —27.01% 110.0000 ~19.71%
137, 000.00 110,000.00 -27,000.00 100,000.00 —37,000.00 110,000.00 -27,000.00
163 SEQUENTIAL ARROW SIGN
13320.0000 HR 3.5000 5.6500 61.43% 3.5000 0.00% 3.0000 -14.29%
46, 620.00 75,258.00  28,638.00 46, 620.00 0.00 39,960.00  —6,660.00
164 PORTABLE CHANGEABLE MESSAGE SIGN
2496.0000 HR 36.0000 8.0000 -77.78% 12.0000 -66.67 % 10.0000 —72.22%
89,856.00 19,968.00 -—69,888.00 29,952.00 -59,904.00 24,960.00 -64,896.00
165 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -16.18% -9.41 % 172.06 %
340,000.00 285,000.00 —-55,000.00 308,000.00 -32,000.00 925,000.00 585,000.00
166 FLAGGERS
1482.0000 HR 70.0000 57.0000 -18.57% 70.0000 0.00% 97.0000 38.57%
103,740.00 84,474.00 -19,266.00 103,740.00 0.00 143,754.00  40,014.00
167 OTHER TRAFFIC CONTROL LABOR
12694.0000 HR 65.0000 65.0000 0.00% 82.0000 26.15 % 99.0000 52.31%
825,110.00 825,110.00 0.00 1,040,908.00 215,798.00 1,256,706.00 431,596.00

168 TRAFFIC CONTROL SUPERVISOR
L.S. 165.96 % 388.30 % 165.96 %
94,000.00 250,000.00 156,000.00 459,000.00 365,000.00 250,000.00 156,000.00



DOT_RGGBO1

PS&E JOB NO

: 18A835

REVISION NO

: 1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

CONTRACT NO : 009429 REGION NO AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
169 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER
600.0000 HR 180.0000 150.0000 -16.67% 96.0000 -46.67% 120.0000 -33.33%
108, 000.00 90,000.00 -18,000.00 57,600.00 -50,400.00 72,000.00 -36,000.00
170 CONSTRUCTION SIGNS CLASS A
1054.0000 S.F. 16.0000 30.0000 87.50 % 48.0000 200.00 % 30.0000 87.50%
16,864.00 31,620.00  14,756.00 50,592.00 33,728.00 31,620.00  14,756.00
171 PAINTED HOV LANE SYMBOL
53.0000 EACH 50.0000 270.0000 440.00% 250.0000 400.00 % 280.0000 460.00%
2,650.00 14,310.00  11,660.00 13,250.00 10, 600.00 14,840.00  12,190.00
172 PLASTIC HOV LANE SYMBOL
29.0000 EACH 200.0000 305.0000 52.50 % 280.0000 40.00 % 310.0000 55.00 %
5,800.00 8,845.00 3,045.00 8,120.00 2,320.00 8,990.00 3,190.00
173 PEDESTRIAN TRAFFIC CONTROL
L.S. 53.85% 1,169.23 % -21.54%
13,000.00 20,000.00 7,000.00 165,000.00 152, 000.00 10,200.00  -2,800.00
174 PLASTIC CROSSHATCH MARKING
1960.0000 L.F. 8.0000 7.2500 -9.38% 6.5000 -18.75 % 7.0000 -12.50%
15, 680.00 14,210.00  -1,470.00 12,740.00 -2,940.00 13,720.00  -1,960.00
OTHER ITEMS
175 PROJECT PARTNERING
cALC 0.00% 0.00% 0.00%
10,000.00 10, 000.00 10,000.00 10, 000.00
176 MIN BID REQ - SCHEDULE UPDATE $1,100
16.0000 EACH 1,100.0000 1,100.0000 0.00% 1,885.0000 71.36 % 1,100.0000 0.00%
17, 600.00 17, 600.00 0.00 30,160.00 12,560.00 17, 600.00 0.00
177 MIN BID REQ - TYPE C PROGRESS SCHEDULE $30,000
L.S. 0.00% 0.00% 0.00%
30,000.00 30,000.00 0.00 30,000.00 0.00 30,000.00 0.00
178 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3550.0000 c.y. 34.0000 25.0000 -26.47% 1.0000 -97.06 % 26.0000 —23.53%
120,700.00 88,750.00 -31,950.00 3,550.00 -117,150.00 92,300.00 -28,400.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
179 SHORING OR EXTRA EXCAVATION CLASS B
20930.0000 S.F. 1.6500 2.5000 51.52% 0.5000 -69.70 % 0.6000 —63.64%
34,534.50 52,325.00  17,790.50 10,465.00 -24,069.50 12,558.00 -21,976.50
180 GRAVEL BACKFILL FOR DRAIN
104.0000 c.y. 85.0000 50.0000 -41.18% 45.0000 -47.06 % 51.0000 -40.00%
8,840.00 5,200.00  -3,640.00 4,680.00 -4,160.00 5,304.00  -3,536.00
181 CONTROLLED DENSITY FILL
213.0000 c.Y. 135.0000 170.0000 25.93% 170.0000 25.93 % 140.0000 3.70%
28,755.00 36,210.00 7,455.00 36,210.00 7,455.00 29,820.00 1,065.00
182 PLUGGING EXISTING PIPE
4.0000 EACH 750.0000 900.0000 20.00% 1,170.0000 56.00 % 710.0000 -5.33%
3,000.00 3,600.00 600.00 4,680.00 1,680.00 2,840.00 -160.00
183 STRUCTURE SURVEYING
L.s 136.11% 250.00 % 81.94%
72,000.00 170,000.00  98,000.00 252,000.00 180,000.00 131,000.00  59,000.00
184 ROADWAY SURVEYING
L.S 60.71% -58.57 % 114.29%
140,000.00 225,000.00  85,000.00 58,000.00 -82,000.00 300,000.00 160, 000.00
185 ADA FEATURES SURVEYING
L.s 132.14 % 435.71% -23.21%
2,800.00 6,500.00 3,700.00 15,000.00 12,200.00 2,150.00 -650.00
186 ABANDON EXISTING MONUMENT CASE
4.0000 EACH 750.0000 900.0000 20.00% 1,710.0000 128.00 % 1,040.0000 38.67%
3,000.00 3,600.00 600.00 6,840.00 3,840.00 4,160.00 1,160.00
187 CEMENT CONC. SIDEWALK
71.0000 S.Y. 67.0000 105.0000 56.72% 45.0000 -32.84 % 140.0000 108.96 %
4,757.00 7,455.00 2,698.00 3,195.00 -1,562.00 9,940.00 5,183.00
188 CEMENT CONC. CURB RAMP TYPE PARALLEL
1.0000 EACH 2,500.0000 4,000.0000 60.00 % 2,480.0000 -0.80 % 5,760.0000 130.40%
2,500.00 4,000.00 1,500.00 2,480.00 -20.00 5,760.00 3,260.00
189 DETECTABLE WARNING SURFACE
20.0000 S.F. 17.0000 55.0000 223.53% 22.0000 29.41% 64.0000 276.47%
340.00 1,100.00 760.00 440.00 100.00 1,280.00 940.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019

* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XLA990
- T LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
190 CHAIN LINK FENCE TYPE 4
49.0000 L.F. 75.0000 100.0000 33.33% 22.0000 -70.67 % 25.0000 ~66.67%
3,675.00 4,900.00 1,225.00 1,078.00 -2,597.00 1,225.00  -2,450.00
191 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
4.0000 EACH 350.0000 750.0000 114.29% 270.0000 -22.86 % 300.0000 -14.29%
1,400.00 3,000.00 1,600.00 1,080.00 -320.00 1,200.00 -200.00
192 TEMPORARY CHAIN LINK SECURITY FENCE
6740.0000 L.F. 7.0000 9.5000 35.71% 2.5000 -64.29 % 8.0000 14.29%
47,180.00 64,030.00  16,850.00 16,850.00 -30,330.00 53,920.00 6,740.00
193 ABANDON EXISTING MANHOLE
4.0000 EACH 2,650.0000 825.0000 -68.87% 860.0000 -67.55% 1,100.0000 -58.49%
10, 600.00 3,300.00  -7,300.00 3,440.00 ~7,160.00 4,400.00  —6,200.00
194 CONNECTION TO DRAINAGE STRUCTURE
6.0000 EACH 750.0000 3,200.0000 326.67% 1,220.0000 62.67 % 1,000.0000 33.33%
4,500.00 19,200.00  14,700.00 7,320.00 2,820.00 6,000.00 1,500.00
195 ADJUST MANHOLE
4.0000 EACH 1,000.0000 525.0000 -47.50% 700.0000 -30.00 % 1,000.0000 0.00%
4,000.00 2,100.00  -1,900.00 2,800.00 -1,200.00 4,000.00 0.00
196 MANHOLE 48 IN. DIAM. TYPE 3
8.0000 EACH 4,000.0000 6,800.0000 70.00% 4,500.0000 12.50 % 5,000.0000 25.00%
32,000.00 54,400.00  22,400.00 36,000.00 4,000.00 40,000.00 8,000.00
197 MANHOLE 54 IN. DIAM. TYPE 3
2.0000 EACH 5,600.0000 8,200.0000 46.43% 4,900.0000 -12.50 % 7,000.0000 25.00%
11,200.00 16,400.00 5,200.00 9,800.00 -1,400.00 14,000.00 2,800.00
198 MANHOLE 72 IN. DIAM. TYPE 3
1.0000 EACH 5,600.0000 12,000.0000 114.29% 5,790.0000 3.39% 8,000.0000 42.86%
5,600.00 12,000.00 6,400.00 5,790.00 190.00 8,000.00 2,400.00
199 LOCKING MANHOLE RIM AND COVER
1.0000 EACH 750.0000 650.0000 -13.33% 1,100.0000 46.67% 1,200.0000 60.00 %
750.00 650.00 -100.00 1,100.00 350.00 1,200.00 450.00

200 LOCKING FRAME AND VANED GRATE FOR CATCH BASIN
2.0000 EACH 750.0000 650.0000 -13.33% 860.0000 14.67 % 1,250.0000 66.67%
1,500.00 1,300.00 -200.00 1,720.00 220.00 2,500.00 1,000.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009429

: 18A835

REVISION NO
REGION NO : 1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

AWARDED ON : May 28 2019

VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
201 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 1,150.00 % 653.57 % 435.71%
560.00 7,000.00 6,440.00 4,220.00 3,660.00 3,000.00 2,440.00
202 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT DELAMINATION
EST. 0.00% 0.00% 0.00%
80,000.00 80, 000.00 80,000.00 80, 000.00
203 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00% 0.00% 0.00%
50,000.00 50,000.00 50,000.00 50,000.00
204 FORCE ACCOUNT MISCELLANEOUS DRAINAGE WORK
EST. 0.00% 0.00% 0.00%
100, 000.00 100, 000.00 100, 000.00 100, 000.00
205 FORCE ACCOUNT DRAINAGE REPAIR
EST. 0.00% 0.00% 0.00%
70,000.00 70,000.00 70,000.00 70,000.00
206 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00% 0.00% 0.00%
25,000.00 25,000.00 25,000.00 25,000.00
207 FORCE ACCOUNT MINOR ELECTRICAL REPAIR
EST. 0.00% 0.00% 0.00%
100, 000.00 100, 000.00 100, 000.00 100, 000.00
208 FORCE ACCOUNT TTV AND QMB REPAIRS
EST. 0.00% 0.00% 0.00%
15,000.00 15, 000.00 15,000.00 15, 000.00
209 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST. 0.00% 0.00% 0.00%
5,600.00 5,600.00 5,600.00 5,600.00
210 FORCE ACCOUNT DEBRIS REMOVAL
EST. 0.00% 0.00% 0.00%
50,000.00 50,000.00 50,000.00 50,000.00
211 FORCE ACCOUNT LEAN CONCRETE
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PSSE JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
212 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
213 MINOR CHANGE
cALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
214 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
196, 450.00 196, 450.00 196, 450.00 196, 450.00
215 STEEL COST ADJUSTMENT
cALC 0.00% 0.00% 0.00%
973,393.00 973,393.00 973,393.00 973,393.00
216 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-18.00 -18.00 -18.00 -18.00
217 SPCC PLAN
L.S. -10.71% 435.71% -82.14%
5,600.00 5,000.00 -600.00 30,000.00 24,400.00 1,000.00  -4,600.00
218 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1460.0000 s.Y. 2.0000 3.2500 62.50 % 1.0000 -50.00 % 1.0000 -50.00 %
2,920.00 4,745.00 1,825.00 1,460.00 -1,460.00 1,460.00  -1,460.00
219 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
930.0000 s.Y. 4.0000 4.0000 0.00% 2.5000 -37.50 % 1.0000 -75.00%
3,720.00 3,720.00 0.00 2,325.00 -1,395.00 930.00  -2,790.00
220 NO TRESPASSING SIGN
30.0000 EACH 100.0000 95.0000 -5.00% 100.0000 0.00% 300.0000 200.00 %
3,000.00 2,850.00 -150.00 3,000.00 0.00 9,000.00 6,000.00
221 HEALTH AND SAFETY PLAN
L.S. 100.00 % 1,100.00 % 300.00 %
2,500.00 5,000.00 2,500.00 30,000.00 27,500.00 10, 000.00 7,500.00
222 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00



DOT_RGGBO1

PS&E JOB NO : 18A835 REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DATE: 05/22/2019
TIME: 11:44

BIDS OPENED ON : May 22 2019

CONTRACT NO : 009429 REGION NO  :1 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE : 1-90 GUY F. ATKINSON CONSTRUCTION, IMCO GENERAL CONSTRUCTION, INC GRANITE CONSTRUCTION COMPANY
EASTGATE TO SR 900 707 SOUTH GRADY WAY SUITE 500 2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE
CORRIDOR IMPROVEMENTS
182835
PROJECT RENTON WA 980573224 FERNDALE WA 982489801 EVERETT WA 982011927
COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
223 ASBESTOS GOOD FAITH SURVEY
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
CONTRACT TOTAL $50,573, 965.40 $46,898,047.00 -7.27% $48,971,683.15 -3.17% $53,790,359.40 6.36%
BASE TOTAL $50,573, 965.40 $46,898,047.00 -7.27% $48,971,683.15 -3.17% $53,790,359.40 6.36%




DOT_RGGBO1

PS&E JOB NO
CONTRACT NO :

VERSION NO :4

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

: 18A835 REVISION NO
009429 REGION NO : 1

WORK ORDER# : XL4990

DATE: 05/22/2019
TIME: 11:44

BIDS OPENED ON : May 22 2019
AWARDED ON : May 28 2019

WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 22.21% -100.00 %
4,594,502.00 5,615,098.06 1,020,596.06 0.00
2 CLEARING AND GRUBBING
8.8000 ACRE 30,000.0000 50,000.0000 66.67 % -100.00 %
264,000.00 440,000.00 176,000.00 0.00
3 SELECTIVE CLEARING, GRUBBING, AND PRUNING
EST. 0.00% 0.00%
35,000.00 35,000.00 0.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 186.00 % -100.00 %
174,825.00 500,000.00 325,175.00 0.00
5 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00% 0.00%
50,000.00 50,000.00 0.00
6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00%
20,000.00 20,000.00 0.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00% 0.00%
20,000.00 20,000.00 0.00
8 REMOVING CONC. INLET
11.0000 EACH 900.0000 1,433.2600 59.25% -100.00 %
9,900.00 15,765.86 5,865.86 0.00
9 REMOVING CEMENT CONC. CURB AND GUTTER
2830.0000 L.F. 10.0000 6.1100 -38.90% -100.00 %
28,300.00 17,291.30 -11,008.70 0.00
10 REMOVING ASPHALT CONC. CURB
141.0000 L.F. 20.0000 8.4100 -57.95% -100.00 %
2,820.00 1,185.81 -1,634.19 0.00
11 REMOVING CONC. BARRIER
238.0000 L.F. 15.3500 31.2600 103.65% -100.00 %

3,653.30 7,439.88 3,786.58 0.

00



DOT_RGGBO1
PS&E JOB NO : 18A835 REVISION NO
CONTRACT NO : 009429 REGION NO
VERSION NO :4 WORK ORDER#
HWY : SR 090
TITLE : I-90
EASTGATE TO SR 900
CORRIDOR IMPROVEMENTS
18A835
PROJECT

COUNTY (S) : KING

: 1
: XL4990

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

ENGR'S. EST.

_______ 4TH BIDDER

BID CHECK REPORT

* * *

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY

SUITE 501

SEATTLE WA 981883302

CONTRACTOR NUMBER :

100430 CONTRACTOR NUMBER :

DATE: 05/22/2019
TIME: 11:44

BIDS OPENED ON : May 22 2019
AWARDED ON : May 28 2019

CONTRACTOR NUMBER :

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
12 REMOVING GUARDRAIL
18350.0000 L.F. 5.0000 3.1000 -38.00% -100.00 %
91,750.00 56,885.00 -34,865.00 .00
13 REMOVING GUARDRAIL ANCHOR
31.0000 EACH 278.9100 310.2200 11.23% -100.00 %
8,646.21 9,616.82 970.61 .00
14 REMOVING PAINT LINE
40.0000 L.F. 0.3300 12.4700  3,678.79% -100.00 %
13.20 498.80 485.60 .00
15 REMOVING PLASTIC LINE
156620.0000 L.F. 1.1200 0.6800 -39.29% -100.00 %
175,414.40 106,501.60 -68,912.80 .00
16 REMOVING PLASTIC TRAFFIC MARKING
34.0000 EACH 72.5100 77.9600 7.52% -100.00 %
2,465.34 2,650.64 185.30 .00
17 REMOVING PLASTIC CROSSWALK LINE
24.0000 S.F. 10.0000 20.7900 107.90 % -100.00 %
240.00 498.96 258.96 .00
18 REMOVING RAISED PAVEMENT MARKER
14.9000 HUND 390.4800 259.8600 -33.45% -100.00 %
5,818.15 3,871.91 -1,946.24 .00
19 REMOVING PLASTIC BIKE CROSSING
440.0000 S.F. 5.5800 5.2000 -6.81% -100.00 %
2,455.20 2,288.00 -167.20 .00
20 UNANTICIPATED CONTAMINATED SOIL, EX., H. AND D.
EST. 0.00% 0.00%
36,000.00 36,000.00 .00
GRADING
21 ROADWAY EXCAVATION INCL. HAUL
14600.0000 c.Y. 51.0000 52.9600 3.84% -100.00 %
744, 600.00 773,216.00 28,616.00 .00



DOT_RGGBO1

PS&E JOB NO

: 18A835

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

: 1

BID CHECK REPORT

* * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

CONTRACT NO : 009429 REGION NO AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
22 PAVEMENT REPAIR EXCAVATION INCL. HAUL
401.0000 s.Y. 204.0000 69.2900 -66.03% -100.00 %
81,804.00 27,785.29 -54,018.71 .00
23 SELECT BORROW INCL. HAUL
88.0000 TON 27.0000 16.7800 -37.85% -100.00 %
2,376.00 1,476.64 -899.36 .00
24 GRAVEL BORROW INCL. HAUL
4270.0000 TON 24.0000 23.0500 -3.96% -100.00 %
102,480.00 98,423.50 -4,056.50 .00
25 EMBANKMENT COMPACTION
2348.0000 c.Y. 13.8000 15.9600 15.65% -100.00 %
32,402.40 37,474.08 5,071.68 .00
DRAINAGE
26 DITCH EXCAVATION INCL. HAUL
709.0000 c.Y. 24.1900 39.6300 63.83% -100.00 %
17,150.71 28,097.67 10,946.96 .00
27 DROP INLET TYPE 1
1.0000 EACH 5,793.2600 5,778.6000 -0.25% -100.00 %
5,793.26 5,778.60 -14.66 .00
28 QUARRY SPALLS
100.0000 TON 50.0000 106.2500 112.50% -100.00 %
5,000.00 10, 625.00 5,625.00 .00
29 FLARED END SECTION 18 IN. DIAM.
2.0000 EACH 350.0000 1,127.4600 222.13% -100.00 %
700.00 2,254.92 1,554.92 .00
30 UNDERDRAIN PIPE 6 IN. DIAM.
1201.0000 L.F. 15.2500 25.4800 67.08% -100.00 %
18,315.25 30,601.48 12,286.23 .00
31 UNDERDRAIN PIPE 8 IN. DIAM.
20.0000 L.F. 26.8000 122.8800 358.51% -100.00 %
536.00 2,457.60 1,921.60 .00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PS&E JOB NO : 18A835 REVISION NO BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO 01 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
32 SCHEDULE A CULV. PIPE 18 IN. DIAM.
20.0000 L.F. 70.0000 170.4000 143.43% -100.00 %
1,400.00 3,408.00 2,008.00 0.00
33 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.
23.0000 L.F. 100.0000 171.8700 71.87% -100.00 %
2,300.00 3,953.01 1,653.01 0.00
34 CULVERT BEDDING MATERIAL
2.0000 c.Y 132.1300 41.9000 -68.29% -100.00 %
264.26 83.80 -180.46 0.00
35 FLOW SPREADER
10.0000 EACH 4,499.8000 4,312.5600 -4.16% -100.00 %
44,998.00 43,125.60 -1,872.40 0.00
STORM SEWER
36 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 9,816.9800 8,616.3400 -12.23% -100.00 %
9,816.98 8,616.34 -1,200.64 0.00
37 CATCH BASIN TYPE 1
28.0000 EACH 2,380.4900 2,426.0500 1.91% -100.00 %
66,653.72 67,929.40 1,275.68 0.00
38 CATCH BASIN TYPE 2 48 IN. DIAM.
3.0000 EACH 5,375.1800 3,925.1000 -26.98% -100.00 %
16,125.54 11,775.30 -4,350.24 0.00
39 CATCH BASIN TYPE 2 54 IN. DIAM.
3.0000 EACH 9,816.8800 4,424.5000 -54.93% -100.00 %
29,450.64 13,273.50 -16,177.14 0.00
40 TESTING STORM SEWER PIPE
4760.0000 L.F. 1.6600 8.1300 389.76 % -100.00 %
7,901.60 38,698.80 30,797.20 0.00
41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
3564.0000 L.F. 23.9000 81.1800 239.67% -100.00 %

85,179.60 289,325.52 204,145.92 0.

00



DOT_RGGBO1

PS&E JOB NO

: 18A835 REVISION NO

: 1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT

* * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

CONTRACT NO : 009429 REGION NO AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
WY . SR 090 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STORM SEWER
42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
14.0000 L.F. 121.7200 247.2800 103.15% -100.00 %
1,704.08 3,461.92 1,757.84 0.00
43 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.
1156.0000 L.F. 88.1300 126.8300 43.91% -100.00 %
101,878.28 146,615.48 44,737.20 0.00
STRUCTURE
44 STRUCTURE EXCAVATION CLASS A INCL. HAUL
7447.0000 c.Y. 46.7500 36.5300 -21.86% -100.00 %
348,147.25 272,038.91 -76,108.34 0.00
45 SHORING OR EXTRA EXCAVATION CL. A
L.S. -13.68% -100.00 %
66,564.00 57,455.91 -9,108.09 0.00
46 SHAFT - 36 IN. DIAMETER
6877.0000 L.F. 184.7500 122.5700 -33.66% -100.00 %
1,270,525.75 842,913.89 -427,611.86 0.00
47 FURNISHING SOLDIER PILE W18X211
3789.8000 L.F. 300.0000 140.5600 -53.15% -100.00 %
1,136,940.00 532,694.29 -604,245.71 0.00
48 FURNISHING SOLDIER PILE W18X158
3391.3000 L.F. 260.0000 136.3700 -47.55% -100.00 %
881,738.00 462,471.58 -419,266.42 0.00
49 ST. REINF. BAR FOR SOLDIER PILE WALL CAP
106000.0000 LB. 1.1200 1.2000 7.14% -100.00 %
118,720.00 127,200.00 8,480.00 0.00
50 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP
400.3000 c.Y. 816.0800 906.5800 11.09% -100.00 %
326,676.82 362,903.97 36,227.15 0.00
51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00%
-13.00 -13.00 0.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009429

* * *

: 18A835 REVISION NO

REGION NO : 1

* * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

AWARDED ON :

: May 22 2019
May 28 2019

VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
52 LAGGING
6820.0000 S.F. 4.4600 14.1200 216.59% -100.00 %
30,417.20 96,298.40 65,881.20 0.00
53 SCUPPER INLET
1.0000 EACH 75,000.0000 31,826.5100 -57.56 % -100.00 %
75,000.00 31,826.51 -43,173.49 0.00
54 NOISE BARRIER WALL TYPE 11 (MODIFIED)
196436.0000 S.F. 79.0000 85.0900 7.71% -100.00 %
15,518,444.00 16,714,739.24 1,196,295.24 0.00
55 NOISE BARRIER WALL TYPE 14 (MODIFIED)
52183.0000 S.F. 99.4800 104.6700 5.22% -100.00 %
5,191,164.84 5,461,994.61 270,829.77 0.00
56 NOISE BARRIER WALL TYPE 14 (MODIFIED) ON RETAINING WALL
17264.0000 S.F. 52.7600 71.9100 36.30% -100.00 %
910,848.64 1,241,454.24 330,605.60 0.00
57 NOISE BARRIER WALL ACCESS DOOR
7.0000 EACH 1,115.6900 8,939.5000 701.25% -100.00 %
7,809.83 62,576.50 54,766.67 0.00
58 CONCRETE FASCIA PANEL
6819.0000 S.F. 47.3300 52.1000 10.08 % -100.00 %
322,743.27 355,269.90 32,526.63 0.00
59 PREFABRICATED DRAINAGE MAT
760.0000 S.Y. 4.4600 14.9100 234.30% -100.00 %
3,389.60 11,331.60 7,942.00 0.00
SURFACING
60 CRUSHED SURFACING BASE COURSE
8940.0000 TON 55.1000 36.7800 -33.25% -100.00 %
492,594.00 328,813.20 -163,780.80 0.00



DOT_RGGBO1
PS&E JOB NO : 18A835 REVISION NO
CONTRACT NO : 009429 REGION NO : 1
VERSION NO :4 WORK ORDER# : XL4990
HWY : SR 090
TITLE : I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835
PROJECT

COUNTY (S) : KING

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

ENGR'S. EST.

——————— 4TH BIDDER -——————— ———————

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY
SUITE 501

SEATTLE WA 981883302

CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :

DATE: 05/22/2019
TIME: 11:44

BIDS OPENED ON : May 22 2019

AWARDED ON : May 28 2019

CONTRACTOR NUMBER :

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
61 CRACK SEALING - FA
EST. 0.00% 0.00%
10,000.00 10,000.00 0.00
62 PLANING BITUMINOUS PAVEMENT
105900.0000 S.Y. 2.8100 3.6200 28.83% -100.00 %
297,579.00 383,358.00 85,779.00 0.00
63 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22
530.0000 TON 200.0000 257.5800 28.79% -100.00 %
106,000.00 136,517.40 30,517.40 0.00
64 HMA CL. 1/2 IN. PG 58H-22
21420.0000 TON 119.0000 145.4500 22.23% -100.00 %
2,548,980.00 3,115,539.00 566,559.00 0.00
65 HMA CL. 1/2 IN. PG 58v-22
13770.0000 TON 126.0000 123.2300 -2.20% -100.00 %
1,735,020.00 1,696,877.10 -38,142.90 0.00
66 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %
127,141.00 127,141.00 0.00
67 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
86,624.00 86,624.00 0.00
68 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00 %
221,016.00 221,016.00 0.00
69 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00%
-10.00 -10.00 0.00
EROSION CONTROL AND ROADSIDE PLANTING
70 ESC LEAD
180.0000 DAY 130.0000 1,000.0000 669.23 % -100.00 %
23,400.00 180,000.00 156,600.00 0.00



DOT_RGGBO1

PS&E JOB NO : 18A835

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

: 1

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

CONTRACT NO : 009429 REGION NO AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
71 COMPOST BLANKET
19242.0000 s.Y. 10.0400 4.9600 -50.60% -100.00 %
193,189.68 95,440.32 -97,749.36 .00
72 CHECK DAM
140.0000 L.F. 30.0000 4.0200 -86.60% -100.00 %
4,200.00 562.80 -3,637.20 .00
73 INLET PROTECTION
104.0000 EACH 202.4700 81.1500 -59.92% -100.00 %
21,056.88 8,439.60 -12,617.28 .00
74 STABILIZED CONSTRUCTION ENTRANCE
291.0000 S.Y. 21.3500 99.0600 363.98% -100.00 %
6,212.85 28,826.46 22,613.61 .00
75 STREET CLEANING
600.0000 HR 135.0000 156.5000 15.93% -100.00 %
81,000.00 93,900.00 12,900.00 .00
76 COMPOST SOCK
14630.0000 L.F. 8.7000 7.7900 -10.46% -100.00 %
127,281.00 113,967.70 -13,313.30 .00
77 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
250,000.00 250,000.00 .00
78 SEEDING, FERTILIZING, AND MULCHING
3.4000 ACRE 8,000.0000 5,468.5200 -31.64% -100.00 %
27,200.00 18,592.97 -8,607.03 .00
79 TOPSOIL TYPE A
0.1000 ACRE 33,887.5000 102,875.2000 203.58 % -100.00 %
3,388.75 10,287.52 6,898.77 .00
80 PSIPE BOSTON IVY, #1 CONT.
1176.0000 EACH 13.0000 13.2400 1.85% -100.00 %
15,288.00 15,570.24 282.24 .00
81 PSIPE COMPACT OREGON GRAPE, 18 IN HT, #1 CONT.
284.0000 EACH 13.0000 14.7300 13.31% -100.00 %
3,692.00 4,183.32 491.32 .00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DATE: 05/22/2019
TIME: 11:44

PS&E JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO 01 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
82 PSIPE EMERALD QUEEN MAPLE, 6 FT HT, 1 IN CALIPER
127.0000 EACH 13.0000 149.6400 1,051.08% -100.00 %
1,651.00 19,004.28 17,353.28 0.00
83 PSIPE DOUGLAS FIR, 18 IN HT, #2 CONT.
336.0000 EACH 13.0000 32.5500 150.38% -100.00 %
4,368.00 10,936.80 6,568.80 0.00
84 PSIPE INCENSE CEDAR, 18 IN HT, #2 CONT.
104.0000 EACH 22.0000 32.5500 47.95% -100.00 %
2,288.00 3,385.20 1,097.20 0.00
85 PSIPE WESTERN RED CEDAR (EXCELSA), 18 IN HT, #2 CONT.
236.0000 EACH 44.0000 32.5500 -26.02% -100.00 %
10,384.00 7,681.80 -2,702.20 0.00
86 PSIPE WESTERN RED CEDAR, 18 IN HT, #2 CONT.
336.0000 EACH 44.0000 32.5500 -26.02% -100.00 %
14,784.00 10,936.80 -3,847.20 0.00
87 PSIPE RED FLOWERING CURRANT, #1 CONT.
237.0000 EACH 13.0000 13.2400 1.85% -100.00 %
3,081.00 3,137.88 56.88 0.00
88 PSIPE RED OSIER DOGWOOD, #1 CONT.
191.0000 EACH 22.0000 13.2400 -39.82% -100.00 %
4,202.00 2,528.84 -1,673.16 0.00
89 PSIPE SALAL, #1 CONT.
2298.0000 EACH 13.0000 13.2400 1.85% -100.00 %
29,874.00 30,425.52 551.52 0.00
90 PSIPE SALMONBERRY, #1 CONT.
640.0000 EACH 13.0000 13.2400 1.85% -100.00 %
8,320.00 8,473.60 153.60 0.00
91 PSIPE SNOWBERRY, #1 CONT.
1730.0000 EACH 13.0000 13.2400 1.85% -100.00 %
22,490.00 22,905.20 415.20 0.00
92 PSIPE SPIREA, #1CONT.
383.0000 EACH 13.0000 13.2400 1.85% -100.00 %
4,979.00 5,070.92 91.92 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 05/22/2019

TIME: 11:44

PS&E JOB NO : 18A835
CONTRACT NO : 009429

REVISION NO
REGION NO : 1

BIDS OPENED ON : May 22 2019
AWARDED ON : May 28 2019

VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC

EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY

CORRIDOR IMPROVEMENTS

18a835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S) . KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
93 PSIPE SITKA WILLOW, #1 CONT.
287.0000 EACH 22.0000 13.2400 -39.82% -100.00 %
6,314.00 3,799.88 -2,514.12 .00
94 PSIPE BALDHIP ROSE, #1 CONT.
383.0000 EACH 22.0000 13.2400 -39.82% -100.00 %
8,426.00 5,070.92 -3,355.08 .00
95 PSIPE TALL OREGON GRAPE, #1 CONT.
1059.0000 EACH 13.0000 13.2400 1.85% -100.00 %
13,767.00 14,021.16 254.16 .00
96 PSIPE TWINBERRY, #1 CONT.
287.0000 EACH 13.0000 13.2400 1.85% -100.00 %
3,731.00 3,799.88 68.88 .00
97 PSIPE THIMBLEBERRY, #1 CONT
825.0000 EACH 13.0000 13.2400 1.85% -100.00 %
10,725.00 10, 923.00 198.00 .00
98 PSIPE VINE MAPLE, #1 CONT.
744.0000 EACH 22.0000 13.2400 -39.82% -100.00 %
16,368.00 9,850.56 -6,517.44 .00
99 PSIPE WESTERN SWORD FERN, #1 CONT.
520.0000 EACH 13.0000 13.2400 1.85% -100.00 %
6,760.00 6,884.80 124.80 .00
100 WEED AND PEST CONTROL
EST. 0.00% 0.00%
10,000.00 10,000.00 .00
101 SOIL AMENDMENT
6.0000 ACRE 14,352.5700 33,921.7800 136.35% -100.00 %
86,115.42 203,530.68 117,415.26 .00
102 BARK OR WOOD CHIP MULCH
6.6000 ACRE 16,000.0000 24,625.5400 53.91% -100.00 %
105, 600.00 162,528.56 56,928.56 .00
103 SOIL LOOSENING
2.0000 ACRE 12,000.0000 10,000.0000 -16.67% -100.00 %
24,000.00 20,000.00 -4,000.00 .00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009429

: 18A835 REVISION NO

REGION NO : 1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT

* * *

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

AWARDED ON :

: May 22 2019
May 28 2019

VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
104 HIGH VISIBILITY FENCE
12670.0000 L.F. 5.0000 2.2600 -54.80% -100.00 %
63,350.00 28,634.20 -34,715.80 0.00
TRAFFIC
105 CEMENT CONC. TRAFFIC CURB AND GUTTER
111.0000 L.F. 70.0000 47.5400 -32.09% -100.00 %
7,770.00 5,276.94 -2,493.06 0.00
106 MOUNTABLE CEMENT CONC. TRAFFIC CURB
1544.0000 L.F. 17.1900 36.9300 114.83% -100.00 %
26,541.36 57,019.92 30,478.56 0.00
107 CEMENT CONC. PEDESTRIAN CURB
22.0000 L.F. 100.0000 51.8300 -48.17% -100.00 %
2,200.00 1,140.26 -1,059.74 0.00
108 EXTRUDED CURB
3040.0000 L.F. 6.6900 10.1400 51.57% -100.00 %
20,337.60 30,825.60 10,488.00 0.00
109 PRECAST SLOPED MOUNTABLE CURB
60.0000 L.F. 15.6200 50.0000 220.10% -100.00 %
937.20 3,000.00 2,062.80 0.00
110 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST
27553.0000 L.F. 35.7000 26.8900 -24.68% -100.00 %
983,642.10 740,900.17 -242,741.93 0.00
111 BEAM GUARDRAIL TRANSITION SECTION TYPE 21
9.0000 EACH 3,681.6100 3,619.2200 -1.69% -100.00 %
33,134.49 32,572.98 -561.51 0.00
112 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
42.0000 EACH 3,123.7900 2,791.9700 -10.62% -100.00 %
131,199.18 117,262.74 -13,936.44 0.00
113 PRECAST CONC. BARRIER TYPE 2
25.0000 L.F. 50.0000 104.1900 108.38% -100.00 %
1,250.00 2,604.75 1,354.75 0.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009429
VERSION NO :4

: 18A835 REVISION NO
REGION NO : 1

WORK ORDER# : XL4990

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* Kk Kk

BID CHECK REPORT * * *

BIDS OPENED ON
AWARDED ON :

DATE: 05/22/2019
TIME: 11:44

: May 22 2019
May 28 2019

WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
114 TEMPORARY BARRIER
19545.0000 L.F. 10.4000 11.4600 10.19% -100.00 %
203,268.00 223,985.70 20,717.70 0.00
115 INITIAL DELIVERY AND PLACEMENT OF QMB
L.S. -28.37% -100.00 %
240,000.00 171,917.00 -68,083.00 0.00
116 MOVING QMB WITH TTV
880.0000 HR 120.0000 199.4600 66.22% -100.00 %
105, 600.00 175,524.80 69,924.80 0.00
117 TTV MOBILIZATION
L.S 3,650.00% -100.00 %
8,000.00 300,000.00 292,000.00 0.00
118 REMOVING AND RESETTING QOMB
10000.0000 L.F. 9.0000 8.3400 -7.33% -100.00 %
90,000.00 83,400.00 -6,600.00 0.00
119 TEMPORARY IMPACT ATTENUATOR
11.0000 EACH 9,538.7200 3,646.7300 -61.77% -100.00 %
104, 925.92 40,114.03 -64,811.89 0.00
120 RESETTING IMPACT ATTENUATOR
11.0000 EACH 2,789.1000 1,041.9200 -62.64 % -100.00 %
30,680.10 11,461.12 -19,218.98 0.00
121 TRANSPORTABLE ATTENUATOR
6.0000 EACH 4,606.1900 32,512.9700 605.85% -100.00 %
27,637.14 195,077.82 167,440.68 0.00
122 OPERATION OF TRANSPORTABLE ATTENUATOR
6000.0000 HR 70.5000 63.9200 -9.33% -100.00 %
423,000.00 383,520.00 -39,480.00 0.00
123 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0.00% 0.00%
5,000.00 5,000.00 0.00
124 FLEXIBLE GUIDE POST
11.0000 EACH 40.0000 106.4900 166.23% -100.00 %
440.00 1,171.39 731.39 0.00



DOT_RGGBO1
PS&E JOB NO : 18A835 REVISION NO
CONTRACT NO : 009429 REGION NO
VERSION NO :4 WORK ORDER#
HWY : SR 090
TITLE : I-90
EASTGATE TO SR 900
CORRIDOR IMPROVEMENTS
18A835
PROJECT

COUNTY (S) : KING

: 1
: XL4990

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

ENGR'S. EST.

BID CHECK REPORT * * *

——————— 4TH BIDDER ——————-

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY

SUITE 501

SEATTLE WA 981883302

CONTRACTOR NUMBER :

100430 CONTRACTOR NUMBER :

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

AWARDED ON : May 28 2019

CONTRACTOR NUMBER :

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
125 COB 6 IN. PAINT WIDE SOLID EDGE LINE
260.0000 L.F. 0.4500 3.1200 593.33% -100.00 %
117.00 811.20 694.20 0.00
126 COB 6 IN. PLASTIC LINE
110.0000 L.F. 3.5000 6.7600 93.14 % -100.00 %
385.00 743.60 358.60 0.00
127 PROFILED PLASTIC LINE
140200.0000 L.F. 1.4000 1.4000 0.00% -100.00 %
196,280.00 196,280.00 0.00 0.00
128 PROFILED PLASTIC WIDE LANE LINE
46590.0000 L.F. 2.5000 3.1200 24.80% -100.00 %
116,475.00 145,360.80 28,885.80 0.00
129 COB 12 IN. PLASTIC LINE
200.0000 L.F. 5.0000 14.0300 180.60 % -100.00 %
1,000.00 2,806.00 1,806.00 0.00
130 PLASTIC STOP LINE
170.0000 L.F. 11.0000 20.7900 89.00 % -100.00 %
1,870.00 3,534.30 1,664.30 0.00
131 PLASTIC TRAFFIC ARROW
12.0000 EACH 223.0000 285.8400 28.18 % -100.00 %
2,676.00 3,430.08 754.08 0.00
132 COB PLASTIC TRAFFIC ARROW
2.0000 EACH 225.0000 285.8500 27.04% -100.00 %
450.00 571.70 121.70 0.00
133 COB PLASTIC BICYCLE LANE SYMBOL
2.0000 EACH 168.0000 493.7300 193.89% -100.00 %
336.00 987.46 651.46 0.00
134 COB GREEN PLASTIC BIKE CROSSING
1500.0000 S.F. 6.0000 1.0400 -82.67% -100.00 %
9,000.00 1,560.00 -7,440.00 0.00
135 COB GREEN PLASTIC BIKE BOX
1.0000 EACH 750.0000 5,197.1700 592.96 % -100.00 %
750.00 5,197.17 4,447.17 0.00



DOT_RGGBO1
PS&E JOB NO : 18A835 REVISION NO
CONTRACT NO : 009429 REGION NO
VERSION NO :4 WORK ORDER#
HWY : SR 090
TITLE : I-90
EASTGATE TO SR 900
CORRIDOR IMPROVEMENTS
18A835
PROJECT

COUNTY (S) : KING

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

ENGR'S. EST.

BID CHECK REPORT * * *

——————— 4TH BIDDER ——————-

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY

SUITE 501

SEATTLE WA 981883302

CONTRACTOR NUMBER :

100430 CONTRACTOR NUMBER :

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

AWARDED ON : May 28 2019

CONTRACTOR NUMBER :

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
136 COB PLASTIC SIGNAL INDUCTION LOOP SYMBOL
4.0000 EACH 112.0000 363.8000 224.82% -100.00 %
448.00 1,455.20 1,007.20 0.00
137 PLASTIC DRAINAGE MARKING
113.0000 EACH 45.0000 67.5600 50.13 % -100.00 %
5,085.00 7,634.28 2,549.28 0.00
138 PLASTIC YIELD LINE SYMBOL
4.0000 EACH 106.0000 207.8900 96.12 % -100.00 %
424.00 831.56 407.56 0.00
139 RAISED PAVEMENT MARKER TYPE 1
1.7000 HUND 307.0000 467.7500 52.36% -100.00 %
521.90 795.18 273.28 0.00
140 RAISED PAVEMENT MARKER TYPE 2
37.7000 HUND 420.0000 493.7300 17.55% -100.00 %
15,834.00 18, 613.62 2,779.62 0.00
141 PERMANENT SIGNING
L.S 201.42% -100.00 %
108,800.00 327,941.11 219,141.11 0.00
142 TEMPORARY PAVEMENT MARKING-SHORT DURATION
192140.0000 L.F. 0.3500 0.3100 -11.43% -100.00 %
67,249.00 59,563.40 -7,685.60 0.00
143 TEMPORARY PAVEMENT MARKING-LONG DURATION
277780.0000 L.F. 0.4500 0.7800 73.33% -100.00 %
125,001.00 216, 668.40 91, 667.40 0.00
144 SIGN BRIDGE NO. 1
L.S 106.47 % -100.00 %
162,339.00 335,185.78 172,846.78 0.00
145 SIGN BRIDGE NO. 2
L.S 81.72 % -100.00 %
162,339.00 295,005.07 132,666.07 0.00
146 SIGN BRIDGE NO. 3
L.S 27.45% -100.00 %
177,339.00 226,022.39 48,683.39 0.00



DOT_RGGBO1
PS&E JOB NO : 18A835 REVISION NO
CONTRACT NO : 009429 REGION NO : 1
VERSION NO :4 WORK ORDER# : XL4990
HWY : SR 090
TITLE : I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835
PROJECT

COUNTY (S) : KING

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

ENGR'S. EST.

* * *

BID CHECK REPORT * * *

——————— 4TH BIDDER ——————-

WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY

SUITE 501

SEATTLE WA 981883302

CONTRACTOR NUMBER :

100430 CONTRACTOR NUMBER :

BIDS OPENED ON

DATE: 05/22/2019
TIME: 11:44

: May 22 2019

AWARDED ON : May 28 2019

CONTRACTOR NUMBER :

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
147 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -12.66% -100.00 %
111,564.00 97,436.55 -14,127.45 0.00
148 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -7.66% -100.00 %
111,564.00 103,015.23 -8,548.77 0.00
149 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -7.27% -100.00 %
111,564.00 103,447.72 -8,116.28 0.00
150 CANTILEVER SIGN STRUCTURE NO. 4
L.S. -8.81% -100.00 %
111,564.00 101,739.09 -9,824.91 0.00
151 CANTILEVER SIGN STRUCTURE NO. 5
L.S. 5.79% -100.00 %
111,564.00 118,024.36 6,460.36 0.00
152 TEMPORARY ILLUMINATION SYSTEM
L.S. 1,312.43% -100.00 %
35,400.00 500,000.00 464,600.00 0.00
153 ILLUMINATION SYSTEM
L.S -38.18% -100.00 %
536,300.00 331,525.57 -204,774.43 0.00
154 TRAFFIC SIGNAL SYSTEM
L.S -10.41% -100.00 %
243,600.00 218,230.85 -25,369.15 0.00
155 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -46.44% -100.00 %
810,011.00 433,821.45 -376,189.55 0.00
156 CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 98.92 % -100.00 %
134,133.00 266,818.72 132,685.72 0.00
157 VARIABLE MESSAGE SIGN
L.S 8.19% -100.00 %
301,146.00 325,807.58 24,661.58 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 05/22/2019
* * * BID CHECK REPORT * * * TIME: 11:44
PS&E JOB NO : 18A835 REVISION NO : BIDS OPENED ON : May 22 2019
CONTRACT NO : 009429 REGION NO 01 AWARDED ON : May 28 2019
VERSION NO : 4 WORK ORDER# : XL4990
WY SR 090 s 4TH BIDDER ——————= ——————— e e
TITLE : I-90 WALSH CONSTRUCTION CO II LLC
EASTGATE TO SR 900 16400 SOUTHCENTER PARKWAY
CORRIDOR IMPROVEMENTS
182835 SUITE 501
PROJECT SEATTLE WA 981883302
COUNTY (S)  :KING CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
158 HIGHWAY ADVISIORY RADIO SYSTEM
L.S. -51.27% -100.00 %
13,213.00 6,438.80 -6,774.20 0.00
159 COMMUNICATION CONDUIT SYSTEM
L.S. 100.87% -100.00 %
93,976.00 188,768.51 94,792.51 0.00
160 COMMUNICATION CABLES AND INTERFACES
L.S. 12.09% -100.00 %
171,774.00 192,543.08 20,769.08 0.00
161 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 69.43% -100.00 %
8,850.00 14,994.30 6,144.30 0.00
162 DIRECTIONAL BORING
1000.0000 L.F. 137.0000 140.0000 2.19% -100.00 %
137,000.00 140,000.00 3,000.00 0.00
163 SEQUENTIAL ARROW SIGN
13320.0000 HR 3.5000 1.8000 -48.57% -100.00 %
46,620.00 23,976.00 -22,644.00 0.00
164 PORTABLE CHANGEABLE MESSAGE SIGN
2496.0000 HR 36.0000 13.1900 -63.36% -100.00 %
89,856.00 32,922.24 -56,933.76 0.00
165 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 120.59% -100.00 %
340,000.00 750,000.00 410,000.00 0.00
166 FLAGGERS
1482.0000 HR 70.0000 59.7400 -14.66 % -100.00 %
103,740.00 88,534.68 -15,205.32 0.00
167 OTHER TRAFFIC CONTROL LABOR
12694.0000 HR 65.0000 65.9100 1.40% -100.00 %
825,110.00 836,661.54 11,551.54 0.00
168 TRAFFIC CONTROL SUPERVISOR
L.S. 697.87% -100.00 %

94,000.00 750,000.00 656,000.00 0.

00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

ENGR'S. EST.
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WALSH CONSTRUCTION CO II LLC
16400 SOUTHCENTER PARKWAY
SUITE 501
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CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER :

DATE: 05/22/2019
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BIDS OPENED ON : May 22 2019
AWARDED ON : May 28 2019

CONTRACTOR NUMBER :

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
169 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER
600.0000 HR 180.0000 108.5000 -39.72% -100.00 %
108,000.00 65,100.00 —42,900.00 0.00
170 CONSTRUCTION SIGNS CLASS A
1054.0000 S.F. 16.0000 27.0400 69.00% -100.00 %
16,864.00 28,500.16 11,636.16 0.00
171 PAINTED HOV LANE SYMBOL
53.0000 EACH 50.0000 259.8600 419.72% -100.00 %
2,650.00 13,772.58 11,122.58 0.00
172 PLASTIC HOV LANE SYMBOL
29.0000 EACH 200.0000 285.8400 42.92% -100.00 %
5,800.00 8,289.36 2,489.36 0.00
173 PEDESTRIAN TRAFFIC CONTROL
L.S. 1,823.08% -100.00 %
13,000.00 250,000.00 237,000.00 0.00
174 PLASTIC CROSSHATCH MARKING
1960.0000 L.F. 8.0000 6.7600 -15.50 % -100.00 %
15,680.00 13,249.60 -2,430.40 0.00
OTHER ITEMS
175 PROJECT PARTNERING
CALC 0.00% 0.00%
10,000.00 10,000.00 0.00
176 MIN BID REQ - SCHEDULE UPDATE $1,100
16.0000 EACH 1,100.0000 1,100.0000 0.00% -100.00 %
17,600.00 17, 600.00 0.00 0.00
177 MIN BID REQ - TYPE C PROGRESS SCHEDULE $30,000
L.S. 0.00% -100.00 %
30,000.00 30,000.00 0.00 0.00
178 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3550.0000 c.Y. 34.0000 1.0000 -97.06% -100.00 %
120,700.00 3,550.00 -117,150.00 0.00
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OTHER ITEMS
179 SHORING OR EXTRA EXCAVATION CLASS B
20930.0000 S.F. 1.6500 1.7700 7.27% -100.00 %
34,534.50 37,046.10 2,511.60 .00
180 GRAVEL BACKFILL FOR DRAIN
104.0000 c.Y. 85.0000 41.9000 -50.71% -100.00 %
8,840.00 4,357.60 -4,482.40 .00
181 CONTROLLED DENSITY FILL
213.0000 c.Y. 135.0000 132.9100 -1.55% -100.00 %
28,755.00 28,309.83 -445.17 .00
182 PLUGGING EXISTING PIPE
4.0000 EACH 750.0000 502.0700 -33.06% -100.00 %
3,000.00 2,008.28 -991.72 .00
183 STRUCTURE SURVEYING
L.S 594.44 % -100.00 %
72,000.00 500,000.00 428,000.00 .00
184 ROADWAY SURVEYING
L.S 7.14% -100.00 %
140,000.00 150, 000.00 10,000.00 .00
185 ADA FEATURES SURVEYING
L.S 5,257.14 % -100.00 %
2,800.00 150,000.00 147,200.00 .00
186 ABANDON EXISTING MONUMENT CASE
4.0000 EACH 750.0000 925.2000 23.36% -100.00 %
3,000.00 3,700.80 700.80 .00
187 CEMENT CONC. SIDEWALK
71.0000 S.Y. 67.0000 121.8300 81.84% -100.00 %
4,757.00 8,649.93 3,892.93 .00
188 CEMENT CONC. CURB RAMP TYPE PARALLEL
1.0000 EACH 2,500.0000 3,535.3500 41.41% -100.00 %
2,500.00 3,535.35 1,035.35 .00
189 DETECTABLE WARNING SURFACE
20.0000 S.F. 17.0000 45.4500 167.35% -100.00 %
340.00 909.00 569.00 .00
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OTHER ITEMS
190 CHAIN LINK FENCE TYPE 4
49.0000 L.F. 75.0000 22.4100 -70.12 % -100.00 %
3,675.00 1,098.09 -2,576.91 0.00
191 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
4.0000 EACH 350.0000 269.4500 —-23.01% -100.00 %
1,400.00 1,077.80 -322.20 0.00
192 TEMPORARY CHAIN LINK SECURITY FENCE
6740.0000 L.F. 7.0000 4.8000 -31.43% -100.00 %
47,180.00 32,352.00 -14,828.00 0.00
193 ABANDON EXISTING MANHOLE
4.0000 EACH 2,650.0000 1,190.9800 -55.06% -100.00 %
10, 600.00 4,763.92 -5,836.08 0.00
194 CONNECTION TO DRAINAGE STRUCTURE
6.0000 EACH 750.0000 2,553.8800 240.52% -100.00 %
4,500.00 15,323.28 10,823.28 0.00
195 ADJUST MANHOLE
4.0000 EACH 1,000.0000 497.5100 -50.25% -100.00 %
4,000.00 1,990.04 -2,009.96 0.00
196 MANHOLE 48 IN. DIAM. TYPE 3
8.0000 EACH 4,000.0000 6,276.1200 56.90 % -100.00 %
32,000.00 50,208.96 18,208.96 0.00
197 MANHOLE 54 IN. DIAM. TYPE 3
2.0000 EACH 5,600.0000 6,898.1100 23.18% -100.00 %
11,200.00 13,796.22 2,596.22 0.00
198 MANHOLE 72 IN. DIAM. TYPE 3
1.0000 EACH 5,600.0000 11,546.9400 106.20 % -100.00 %
5,600.00 11,546.94 5,946.94 0.00
199 LOCKING MANHOLE RIM AND COVER
1.0000 EACH 750.0000 831.7500 10.90 % -100.00 %
750.00 831.75 81.75 0.00
200 LOCKING FRAME AND VANED GRATE FOR CATCH BASIN
2.0000 EACH 750.0000 776.9200 3.59% -100.00 %
1,500.00 1,553.84 53.84 0.00
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OTHER ITEMS
201 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 17,757.14 % -100.00 %
560.00 100,000.00 99,440.00 0.00
202 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT DELAMINATION
EST. 0.00% 0.00 %
80,000.00 80,000.00 0.00
203 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00% 0.00%
50,000.00 50,000.00 0.00
204 FORCE ACCOUNT MISCELLANEOUS DRAINAGE WORK
EST. 0.00% 0.00 %
100,000.00 100,000.00 0.00
205 FORCE ACCOUNT DRAINAGE REPAIR
EST. 0.00% 0.00%
70,000.00 70,000.00 0.00
206 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00% 0.00 %
25,000.00 25,000.00 0.00
207 FORCE ACCOUNT MINOR ELECTRICAL REPAIR
EST. 0.00% 0.00%
100,000.00 100,000.00 0.00
208 FORCE ACCOUNT TTV AND QOMB REPAIRS
EST. 0.00% 0.00 %
15,000.00 15,000.00 0.00
209 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV
EST. 0.00% 0.00%
5,600.00 5,600.00 0.00
210 FORCE ACCOUNT DEBRIS REMOVAL
EST. 0.00% 0.00 %
50,000.00 50,000.00 0.00
211 FORCE ACCOUNT LEAN CONCRETE
EST. 0.00% 0.00%
3,000.00 3,000.00 0.00
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OTHER ITEMS
212 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 0.00
213 MINOR CHANGE
CALC 0.00% 0.00 %
-1.00 -1.00 0.00
214 FUEL COST ADJUSTMENT
CALC 0.00% 0.00%
196,450.00 196,450.00 0.00
215 STEEL COST ADJUSTMENT
CALC 0.00% 0.00 %
973,393.00 973,393.00 0.00
216 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
-18.00 -18.00 0.00
217 SPCC PLAN
L.sS 1,685.71% -100.00 %
5,600.00 100,000.00 94,400.00 0.00
218 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1460.0000 S.Y. 2.0000 0.5800 -71.00% -100.00 %
2,920.00 846.80 -2,073.20 0.00
219 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
930.0000 S.Y. 4.0000 5.6500 41.25% -100.00 %
3,720.00 5,254.50 1,534.50 0.00
220 NO TRESPASSING SIGN
30.0000 EACH 100.0000 76.2500 -23.75% -100.00 %
3,000.00 2,287.50 -712.50 0.00
221 HEALTH AND SAFETY PLAN
L.s 3,900.00% -100.00 %
2,500.00 100,000.00 97,500.00 0.00
222 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00%
20,000.00 20,000.00 0.00
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ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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OTHER ITEMS
223 ASBESTOS GOOD FAITH SURVEY
EST. 0.00% 0.00%
5,000.00 5,000.00 0.00
CONTRACT TOTAL $50,573,965.40 $56,273,802.78 11.27% $0.00

BASE TOTAL

4TH BIDDER REJECTED

$50,573,965.40 $56,273,802.78 11.27% NO BID THIS ALTERNATE

4TH BIDDER REJECTED

NO BID THIS ALTERNATE



